



## Schedule of Works

**Scaffolding** and access equipment

Check drains and gutters around building and clear where required
Remove foliage from roof and wall side elevation next to gates and dispose accordingly

Push button on cistern requires replacing in gents toilet
---

Toilet in bathroom requires the flush button replacing

Loft insulation 224 m2
------------------------

**Low Energy Lighting. Provisional sum**  
Replacing lamps to existing fittings only - if new fittings needed - this should not be  
costed. If control on dimmers to accommodate if needed.